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PRICE PROPOSAL WORKSHEET
SOLICITATION No. 223-00-9803

Costsidentified below by Division and Options shall include overhead, profit and any other
mark-upsincluded in the contractor's proposed price. (NLT = No Later Than)

BASE CONTRACT WORK (PHASE I)

DIVISION 1 GENERAL REQUIREMENTS

DIVISION 2 SITEWORK

DIVISION 3 CONCRETE

DIVISION 4 MASONRY

DIVISION 5 METALS

DIVISION 6 WOOD AND PLASTICS
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DIVISION 7 THERMAL AND MOISTURE PROTECTION

DIVISION 8 DOORS AND WINDOWS

DIVISION 9 FINISHES

DIVISION 10 SPECIALITIES

DIVISION 11 EQUIPMENT

DIVISION 12 FURNISHINGS

DIVISION 13 SPECIAL CONSTRUCTION

DIVISION 14 CONVEYING SYSTEMS

DIVISION 15 MECHANICAL/PIPING/PLUMBING

DIVISION 16 ELECTRICAL

DIVISION 17 CONTROLS
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BASE - PHASE | CONSTRUCTION OPTIONS:

Option 1 —To beexercised NLT 200 days after Noticeto Proceed for Base Work $

ADD upgraded site fence in all areas where site fence is shown and DELETE site fence specified in Base
contract. (Refer to Section 02825, Ornamental Fencing and Gates.)

Option 2 - To be exercised NLT 30 days after Noticeto Proceed for Base Work $

ADD steel and stainless steel sunscreens attached to the architectural concrete walls of the Laboratory Wings
(Shown on Sheets A3.2, A3.6, A3.7 and detailed on Sheets A4.1). DELETE the steel and stainless steel sunscreen
attached to the Architectural Concrete wall over Door No. 1361 (shown in drawing 2 on A3.9, and detailed in
drawings 11, 15, and 16 on Sheet A4.3.)

Option 3- To beexercised NLT 200 days after Notice to Proceed for Base Work $

DELETE certain site lighting fixtures scheduled on drawings and provide different fixtures asindicated in Light
Fixture Schedule and Section 16530.

Option 4 - To be exercised NLT 30 days after Noticeto Proceed for Base Work $

DELETE all copper roofing, siding, and screens and ADD terne coated stainless steel roofing siding and
screens matching the specified configurations, in their place.

Option 5- To be exercised NLT 30 days after Noticeto Proceed for Base Work $

Add afire hydrant and all related piping and other work, including but not limited to erosion control as shown on
sheet C2.1, as shown on sheet C5.2 and specified in Section 02665.
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OPTION A —PHASE Il - FITOUT $

See drawings and Project Manual Section 01025, Paragraph 1.6 for further delineation.
Tobeexercised NLT January 31, 2001.

DIVISION 1 GENERAL REQUIREMENTS

DIVISION 2 SITEWORK

DIVISION 3 CONCRETE
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DIVISION 4 MASONRY

DIVISION 5 METALS

DIVISION 6 WOOD AND PLASTICS

DIVISION 7 THERMAL AND MOISTURE PROTECTION

DIVISION 8 DOORS AND WINDOWS

DIVISION 9 FINISHES

DIVISION 10 SPECIALITIES

DIVISION 11 EQUIPMENT

DIVISION 12 FURNISHINGS

DIVISION 13 SPECIAL CONSTRUCTION
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DIVISION 14 CONVEYING SYSTEMS

DIVISION 15 MECHANICAL/PIPING/PLUMBING

©

DIVISION 16 ELECTRICAL $

DIVISION 17 CONTROLS $
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OPTION A —PHASE Il CONSTRUCTION OPTIONS:

Option 6 - To be exercised NLT 90 days after Notice to Proceed for Option A Work $

DELETE stone specified as Base Contract and ADD reduced quality stonein al locations scheduled for stone.
Refer to Section 04420, Cut Stone.

Option 7 - To be exercised NLT 90 days after Notice to Proceed for Option A Work $

DELETE wood paneling indicated on drawings and specified in Section 06400 Architectural Woodwork. Adjust
location of gypsum board (back-up) partitions to flush with Wood Casework and door frames in manner similar to
that detailed for deleted wood paneling.

Option 8- To be exercised NLT 90 days after Noticeto Proceed for Option A Work $

DELETE the wood and metal ceiling specified in Section 09547 in rooms 1169, 1170, 1171 (Conference Facility 1,
2, and 3), Room 1183 (Lunch Room/Vending), and room 1361 (Library/Conference) and ADD acoustic tile
ceilings specified in Section 09510 in their place.

Option 9- To be exercised NLT 30 days after Noticeto Proceed for Option A Work $

DELETE specified round ductwork downstream of office VAV boxes and ADD “Alumiflex” ductwork.

Option 10— To be exercised NLT 30 days after Notice to Proceed for Option A Work $

DELETE specified digital VAV control at the VAV unitsin the office areas. Add pneumatic control systemin
these areas. See Specification Section

Option 11— To be exercised NL T 90 days after Notice to Proceed for Option A Work $
ADD Lightning protection. See Specification Section 16670.
Option 12 -To be exercised NLT 90 days after Notice to Proceed for Option A Work $

DELETE certain interior and exterior building lighting fixtures scheduled on drawings and provide different
fixtures as indicated in the Light Fixture Schedule and Section 16510.
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Thefollowing rates will apply to the direct costs of all contract modifications, additive and
deductive, (excluding modifications to exer cise Options), except that prime's home office
overhead will not be considered on changesthat do not affect the construction schedule.
(See Section H-8 for details.)

FIELD OVERHEAD Percent
PRIME'S OVERHEAD ON SUBCONTRACTORS Percent
PRIME'S HOME OFFICE OVERHEAD Percent

PRIME'S PROFIT Percent



